DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 05/ 30/ 2000

Bl D CHECK REPORT TIMVE: 13: 14
PS&E JOB NO: 00A002 REVI SION NO : 1 BI DS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGON NO : 1 AWARDED ON : Jun 23 2000
VERSI ON NO : 3 WORK ORDER# : 0L3704
HY CSR 167 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 167 | CON MATERI ALS, | NC. WOODWORTH & COMPANY, | NC WATSON ASPHALT PAVI NG COVPAN'
I-405 VIC TO SR 900 COUPLET 18500 SOUTHCENTER PKWY 1200 E "D' ST 19220 NE 80TH - 98053
00A002 98188- 4634
PROJECT NH- 0167( 029) TUKW LA WA 981382050 TACOVA WA 984211710 REDMOND WA 980730845
COUNTY(S) : KI NG CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -15.48% -18.10% 14.29%
84, 000. 00 71, 000. 00 -13, 000 68, 800. 00 -15, 200 96, 000. 00 12, 000
2 REMOVI NG CEMENT CONC. S| DEWALK
6. 0000 e 100. 0000 90. 0000 -10.00% 135. 0000 35. 00 % 100. 0000 0.00%
600. 00 540. 00 -60 810. 00 210 600. 00 0
3 REMOVI NG CEMENT CONC. CURB AND GUTTER
5. 0000 w 30. 0000 76. 0000 153.33% 135. 0000 350. 00 % 100. 0000 233.33%
150. 00 380. 00 230 675. 00 525 500. 00 350
4 REMOVI NG TEMPORARY PAVEMENT MARKI NG
1345. 0000 w 0. 1500 0. 1000 -33.33% 0. 0900 -40.00% 0. 0900 -40.00%
201. 75 134. 50 -67 121. 05 -81 121. 05 -81
5 REMOVI NG PLASTI C TRAFFI C ARROW
58. 0000 EACH 20. 0000 27.0000 35.00% 25. 0000 25.00 % 25. 0000 25.00 %
1, 160. 00 1, 566. 00 406 1, 450. 00 290 1, 450. 00 290
6 REMOVI NG PLASTI C TRAFFI C MARKI NG
438. 0000 e 15. 0000 13. 0000 -13.33% 12. 0000 -20.00% 12. 0000 -20.00%
6, 570. 00 5, 694. 00 -876 5, 256. 00 -1,314 5, 256. 00 -1,314
7 REMOVI NG TRAFFI C BUTTON
50. 0000 EACH 5. 0000 4.3200 -13.60% 4. 0000 -20.00% 8. 0000 60. 00 %
250. 00 216. 00 -34 200. 00 -50 400. 00 150
8 REMOVI NG RAI SED PAVEMENT MARKER
67. 4000 HUND 100. 0000 97. 0000 -3.00% 90. 0000 -10.00% 50. 0000 -50.00%
6, 740. 00 6, 537. 80 -202 6, 066. 00 -674 3, 370. 00 -3,370
LI QUI D ASPHALT
9 ASPHALT FOR TACK COAT
15. 5400 t 350. 0000 540. 0000 54.29% 415. 0000 18.57 % 425. 0000 21.43%
5, 439. 00 8, 391. 60 2,953 6, 449. 10 1,010 6, 604. 50 1,166
10 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00% 0.00%
6, 870. 00 6, 870. 00 6, 870. 00 6, 870. 00



DOT_RGGBO1

WASHI

* ok *

* Kk *

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 30/ 2000

Bl D CHECK REPORT TIMVE: 13: 14
PS&E JOB NO: 00A002 REVI SION NO : 1 BI DS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGON NO : 1 AWARDED ON : Jun 23 2000
VERSI ON NO : 3 WORK ORDER# : 0L3704
HY CSR 167 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 167 | CON MATERI ALS, | NC. WOODWORTH & COMPANY, | NC WATSON ASPHALT PAVI NG COVPAN'
I-405 VIC TO SR 900 COUPLET 18500 SOUTHCENTER PKWY 1200 E "D' ST 19220 NE 80TH - 98053
00A002 98188- 4634
PROJECT NH- 0167( 029) TUKW LA WA 981382050 TACOVA WA 984211710 REDMOND WA 980730845
COUNTY(S) : KI NG CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
11 CRACK SEALI NG
EST. 0. 00% 0.00% 0.00%
15, 200. 00 15, 200. 00 15, 200. 00 15, 200. 00
12  PLANI NG BI TUM NOUS PAVEMENT
38625. 0000 e 2.5000 2.6000 4.00% 4. 2500 70.00 % 3. 7500 50. 00 %
96, 562. 50 100, 425. 00 3, 863 164, 156. 25 67,594 144, 843. 75 48, 281
13 ASPHALT CONC. FOR PRELEVELING CL. G PG 64- 2
400. 0000 t 35. 0000 50. 0000 42.86% 41. 5000 18.57 % 42. 6500 21.86%
14, 000. 00 20, 000. 00 6, 000 16, 600. 00 2, 600 17, 060. 00 3, 060
14 ASPHALT CONC. PAVEMENT CL. B PG 64-2:
6970. 0000 t 40. 0000 40. 0000 0.00% 40. 3500 0.88% 42. 6500 6.63%
278, 800. 00 278, 800. 00 0 281, 239. 50 2, 440 297, 270. 50 18, 471
15 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
10, 970. 00 10, 970. 00 10, 970. 00 10, 970. 00
16 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
5, 500. 00 5, 500. 00 5, 500. 00 5, 500. 00
EROSI ON CONTROL AND PLANTI NG
17 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
TRAFFI C
18 CEMENT CONC. BARRI ER CURB AND GUTTER
5. 0000 w 100. 0000 205. 0000 105. 00% 190. 0000 90. 00 % 250. 0000 150. 00 %
500. 00 1, 025. 00 525 950. 00 450 1, 250. 00 750
19 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
20 TRUCK MOUNTED | MPACT ATTENUATOR
3. 0000 EACH 2, 000. 0000 5, 050. 0000 152.50% 7, 500. 0000 275.00% 7, 500. 0000 275.00%
6, 000. 00 15, 150. 00 9, 150 22, 500. 00 16, 500 22,500. 00 16, 500



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 30/ 2000
* % * B| D CHECK REPORT * * = TIMVE: 13: 14
PS&E JOB NO: 00A002 REVI SION NO : 1 BI DS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGON NO : 1 AWARDED ON : Jun 23 2000
VERSI ON NO : 3 WORK ORDER# : 0L3704
HY CSR 167 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 167 | CON MATERI ALS, | NC. WOODWORTH & COMPANY, | NC WATSON ASPHALT PAVI NG COVPAN'
I-405 VIC TO SR 900 COUPLET 18500 SOUTHCENTER PKWY 1200 E "D' ST 19220 NE 80TH - 98053
00A002 98188- 4634
PROJECT NH- 0167( 029) TUKW LA WA 981382050 TACOVA WA 984211710 REDMOND WA 980730845
COUNTY(S) : KI NG CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
400. 0000 HR 35. 0000 36. 0000 2.86% 35. 0000 0.00% 30. 0000 -14.29%
14, 000. 00 14, 400. 00 400 14, 000. 00 0 12, 000. 00 -2,000
22 PAINT STRI PE
4910. 0000 w 0. 2500 0. 8000 220.00% 0. 7500 200. 00 % 0. 7500 200. 00 %
1,227.50 3, 928. 00 2,701 3, 682.50 2, 455 3, 682.50 2,455
23 PAINT EXI STI NG TRAFFI C CURB
1915. 0000 w 15. 0000 3.2000 -78.67% 3. 0000 -80.00% 3. 0000 -80.00%
28, 725. 00 6, 128. 00 -22,597 5, 745. 00 -22,980 5, 745. 00 -22,980
24 PLASTI C DRAI NAGE MARKI NG
92. 0000 EACH 10. 0000 10. 0000 0.00% 9. 0000 -10.00% 9. 0000 -10.00%
920. 00 920. 00 0 828. 00 -92 828. 00 -92
25 PLASTI C GORE STRI PE
1650. 0000 w 20. 0000 3.2000 -84.00% 2.9500 -85.25% 2.9500 -85.25%
33, 000. 00 5, 280. 00 -27,720 4,867.50 -28,133 4,867.50 - 28,133
26 PAI NTED DROP LANE STRI PE
580. 0000 w 0. 3500 0. 5000 42.86% 0. 4000 14.29% 0. 4000 14.29%
203. 00 290. 00 87 232.00 29 232.00 29
27 PLASTI C CROSSWALK STRI PE
158. 0000 e 20. 0000 19. 5000 -2.50% 18. 0000 -10.00% 18. 0000 -10.00%
3, 160. 00 3, 081. 00 -79 2, 844.00 -316 2, 844.00 -316
28 PLASTIC STOP BAR
84. 0000 w 12. 0000 7.5000 -37.50% 7. 0000 -41.67% 7.0000 -41.67%
1, 008. 00 630. 00 -378 588. 00 -420 588. 00 -420
29 PLASTI C TRAFFI C ARROW
61. 0000 EACH 40. 0000 43. 0000 7.50% 40. 0000 0.00% 40. 0000 0.00%
2, 440. 00 2,623.00 183 2, 440. 00 0 2, 440. 00 0
30 PLASTI C TRAFFI C LETTER
140. 0000 EACH 30. 0000 27.0000 -10.00% 25. 0000 -16.67% 25. 0000 -16.67%
4, 200. 00 3, 780. 00 - 420 3, 500. 00 -700 3, 500. 00 -700
31 PLASTI C PREFERENTI AL LANE SYMBOL TYPE 1
3. 0000 EACH 100. 0000 70. 0000 -30.00% 65. 0000 -35.00% 65. 0000 -35.00%
300. 00 210. 00 -90 195. 00 -105 195. 00 -105



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 30/ 2000
* % * B| D CHECK REPORT * * = TIMVE: 13: 14
PS&E JOB NO: 00A002 REVI SION NO : 1 BI DS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGON NO : 1 AWARDED ON : Jun 23 2000
VERSI ON NO : 3 WORK ORDER# : 0L3704
HY CSR 167 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 167 | CON MATERI ALS, | NC. WOODWORTH & COMPANY, | NC WATSON ASPHALT PAVI NG COVPAN'
I-405 VIC TO SR 900 COUPLET 18500 SOUTHCENTER PKWY 1200 E "D' ST 19220 NE 80TH - 98053
00A002 98188- 4634
PROJECT NH- 0167( 029) TUKW LA WA 981382050 TACOVA WA 984211710 REDMOND WA 980730845
COUNTY(S) : KI NG CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 PLASTI C PREFERENTI AL LANE SYMBOL TYPE 2
3. 0000 EACH 75. 0000 70. 0000 -6.67% 65. 0000 -13.33% 65. 0000 -13.33%
225. 00 210. 00 -15 195. 00 -30 195. 00 -30
33 RAI SED PAVEMENT MARKER TYPE 1
62. 0000 HUND 160. 0000 168. 0000 5.00% 155. 0000 -3.13% 155. 0000 -3.13%
9, 920. 00 10, 416. 00 496 9, 610. 00 -310 9, 610. 00 -310
34 RAI SED PAVEMENT MARKER TYPE 2
18. 3000 HUND 300. 0000 308. 0000 2.67% 285. 0000 -5.00 % 285. 0000 -5.00%
5, 490. 00 5, 636. 40 146 5,215. 50 -275 5, 215. 50 -275
35 TEMPORARY PAVEMENT MARKI NG
13600. 0000 w 2.0000 0. 1800 -91.00% 0. 3000 -85.00% 0. 3900 -80.50%
27, 200. 00 2, 448. 00 -24,752 4, 080. 00 -23,120 5, 304. 00 -21, 896
36 PERMANENT SI GNI NG
L.S. 72.80% 60. 00 % 60. 00 %
4, 000. 00 6,912. 00 2,912 6, 400. 00 2, 400 6, 400. 00 2,400
37 SI GN COVERI NG
34. 0000 e 30. 0000 21. 0000 -30.00% 30. 0000 0.00% 125. 0000 316.67%
1, 020. 00 714. 00 -306 1, 020. 00 0 4, 250. 00 3, 230
38 LOOP REPLACEMENT TYPE Rl
1. 0000 EACH 380. 0000 765. 0000 101.32% 708. 0000 86.32 % 708. 0000 86.32%
380. 00 765. 00 385 708. 00 328 708. 00 328
39 LOOP REPLACEMENT TYPE R2
15. 0000 EACH 760. 0000 1, 320. 0000 73.68% 1, 224. 0000 61.05% 1, 224. 0000 61. 05 %
11, 400. 00 19, 800. 00 8, 400 18, 360. 00 6, 960 18, 360. 00 6, 960
40 LOOP REPLACEMENT TYPE R3
18. 0000 EACH 1, 140. 0000 1, 814. 0000 59.12% 1, 680. 0000 47.37% 1, 680. 0000 47.37%
20, 520. 00 32, 652. 00 12,132 30, 240. 00 9,720 30, 240. 00 9,720
41 FORCE ACCOUNT LOOP TESTI NG
EST. 0. 00% 0.00% 0.00%
12, 000. 00 12, 000. 00 12, 000. 00 12, 000. 00
42 SEQUENTI AL ARROW SI GN
1700. 0000 HR 7.0000 2.5000 -64.29% 7.5000 7.14% 6. 0000 -14.29%
11, 900. 00 4, 250. 00 -7,650 12, 750. 00 850 10, 200. 00 -1, 700



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 30/ 2000

Bl D CHECK REPORT TIMVE: 13: 14
PS&E JOB NO: 00A002 REVI SION NO : 1 BI DS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGON NO : 1 AWARDED ON : Jun 23 2000
VERSI ON NO : 3 WORK ORDER# : 0L3704
HY CSR 167 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 167 | CON MATERI ALS, | NC. WOODWORTH & COMPANY, | NC WATSON ASPHALT PAVI NG COVPAN'
I-405 VIC TO SR 900 COUPLET 18500 SOUTHCENTER PKWY 1200 E "D' ST 19220 NE 80TH - 98053
00A002 98188- 4634
PROJECT NH- 0167( 029) TUKW LA WA 981382050 TACOVA WA 984211710 REDMOND WA 980730845
COUNTY(S) : KI NG CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -92.88% -68.55% -86.89%
76, 300. 00 5, 430. 00 -70, 870 24, 000. 00 -52, 300 10, 000. 00 - 66, 300
44 TRAFFI C CONTROL LABOR
2500. 0000 HR 30. 0000 34. 8000 16. 00% 35. 0000 16.67 % 35. 0000 16.67 %
75, 000. 00 87, 000. 00 12, 000 87, 500. 00 12, 500 87, 500. 00 12, 500
45 TRAFFI C CONTROL VEHI CLE
90. 0000 DAY 75. 0000 81. 9000 9.20% 90. 0000 20.00% 40. 0000 -46.67%
6, 750. 00 7,371.00 621 8, 100. 00 1, 350 3, 600. 00 -3,150
46 TRAFFI C CONTROL SUPERVI SOR
900. 0000 HR 35. 0000 37. 3500 6.71% 36. 2500 3.57% 40. 0000 14.29%
31, 500. 00 33, 615. 00 2,115 32, 625. 00 1,125 36, 000. 00 4,500
47 CONSTRUCTI ON SI GNS CLASS A
78.5900 e 160. 0000 131. 0000 -18.12% 120. 0000 -25.00% 125. 0000 -21.87%
12, 574. 40 10, 295. 29 -2,279 9, 430. 80 -3,144 9,823.75 -2,751
OTHER | TEMS
48 CEMENT CONC. S| DEWALK
6. 0000 e 125. 0000 173. 0000 38.40% 160. 0000 28.00 % 300. 0000 140. 00 %
750. 00 1, 038. 00 288 960. 00 210 1, 800. 00 1, 050
49 FORCE ACCOUNT REPLACE CEMENT CONC. CURB
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
50 FORCE ACCOUNT REPLACE CATCH BASI N
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
51 FORCE ACCOUNT ADJUST DRAI NAGE, VALVES, AND MONUMENTS
EST. 0. 00% 0.00% 0.00%
3, 900. 00 3, 900. 00 3, 900. 00 3, 900. 00
52  TEMP. DRAI NAGE STRUCTURE COVER
72.0000 EACH 15. 0000 35. 0000 133.33% 20. 0000 33.33% 100. 0000 566. 67 %
1, 080. 00 2,520. 00 1, 440 1, 440. 00 360 7,200. 00 6,120
53 TRAI NI NG
600. 0000 HR 3. 0000 5. 0000 66. 67 % 10. 0000 233.33% 8. 0000 166. 67 %
1, 800. 00 3, 000. 00 1, 200 6, 000. 00 4,200 4,800. 00 3, 000



DOT_RGGB01 WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT

* Kk *

DATE: 05/ 30/ 2000
TIME: 13: 14

PS&E JOB NO: 00A002 REVI SION NO : 1 BI DS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGON NO : 1 AWARDED ON : Jun 23 2000
VERSI ON NO : 3 WORK ORDER# : 0L3704
HAWY CSR 167 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 167 | CON MATERI ALS, | NC. WOODWORTH & COMPANY, | NC WATSON ASPHALT PAVI NG COVPAN'
I-405 VIC TO SR 900 COUPLET 18500 SOUTHCENTER PKWY 1200 E "D' ST 19220 NE 80TH - 98053
00A002 98188- 4634
PROJECT . NH 0167(029) TUKW LA WA 981382050 TACOVA WA 984211710 REDMOND WA 980730845
COUNTY(S) : KI NG CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
54 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
55 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
56 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
57 SPILL PREVENTI ON PLAN
L.S. 8. 00% 50. 00 % 150. 00 %
1, 000. 00 1, 080. 00 80 1, 500. 00 500 2, 500. 00 1, 500
CONTRACT TOTAL $962, 405. 15 $859, 721. 59 -10.67% $947, 768. 20 -1.52% $961, 293. 05 -0.12%



DOT_RGGBO1

PS&E JOB NO: 00A002
CONTRACT NO: 005897
VERSI ON NO : 3

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : 0L3704

* * * Bl D CHECK REPORT * * *

------- 4TH BIDDER -------

DATE: 05/ 30/ 2000
TIME: 13: 14

Bl DS OPENED ON :
AWARDED ON :

Jun 21 2000
Jun 23 2000

HWY : SR 167
TITLE : SR 167 LAKESI DE | NDUSTRI ES
| -405 VIC TO SR 900 COUPLET 6505 226TH PL SE
00A002 98029- 8904
PROJECT NH- 0167(029) | SSAQUAH WA 980277016
COUNTY(S) : KI NG CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 42.86%
84, 000. 00 120, 000. 00 36, 000
2 REMOVI NG CEMENT CONC. S| DEWALK
6. 0000 e 100. 0000 50. 0000 -50. 00%
600. 00 300. 00 -300
3 REMOVI NG CEMENT CONC. CURB AND GUTTER
5. 0000 w 30. 0000 35. 0000 16.67%
150. 00 175. 00 25
4 REMOVI NG TEMPORARY PAVEMENT MARKI NG
1345. 0000 w 0. 1500 0. 0900 -40.00%
201. 75 121. 05 -81
5 REMOVI NG PLASTI C TRAFFI C ARROW
58. 0000 EACH 20. 0000 25. 0000 25.00%
1, 160. 00 1, 450. 00 290
6 REMOVI NG PLASTI C TRAFFI C MARKI NG
438. 0000 e 15. 0000 12. 0000 -20.00%
6, 570. 00 5, 256. 00 -1,314
7 REMOVI NG TRAFFI C BUTTON
50. 0000 EACH 5. 0000 4. 0000 -20.00%
250. 00 200. 00 -50
8 REMOVI NG RAI SED PAVEMENT MARKER
67. 4000 HUND 100. 0000 90. 0000 -10. 00%
6, 740. 00 6, 066. 00 -674
LI QUI D ASPHALT
9 ASPHALT FOR TACK COAT
15. 5400 t 350. 0000 500. 0000 42.86%
5, 439. 00 7,770. 00 2,331
10 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00%

6, 870. 00

6, 870. 00



DOT RGGB0O1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 30/ 2000
B * % * B| D CHECK REPORT * * = TIMVE: 13: 14
PS&E JOB NO: 00A002 REVI SION NO : 1 BI DS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGON NO : 1 AWARDED ON : Jun 23 2000
VERSI ON NO : 3 WORK ORDER# : 0L3704
W CSR 167 e 4TH BIDDER -------
TITLE : SR 167 LAKESI DE | NDUSTRI ES
| -405 VIC TO SR 900 COUPLET 6505 226TH PL SE
00A002 98029- 8904
PROJECT NH- 0167(029) | SSAQUAH WA 980277016
COUNTY(S) : KI NG CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
11 CRACK SEALI NG
EST. 0. 00%
15, 200. 00 15, 200. 00
12  PLANI NG BI TUM NOUS PAVEMENT
38625. 0000 e 2.5000 2.5000 0. 00%
96, 562. 50 96, 562. 50 0
13 ASPHALT CONC. FOR PRELEVELING CL. G PG 64- 2
400. 0000 t 35. 0000 50. 0000 42.86%
14, 000. 00 20, 000. 00 6, 000
14 ASPHALT CONC. PAVEMENT CL. B PG 64-2:
6970. 0000 t 40. 0000 45. 0000 12.50%
278, 800. 00 313, 650. 00 34, 850
15 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
10, 970. 00 10, 970. 00
16 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00%
5, 500. 00 5, 500. 00
EROSI ON CONTROL AND PLANTI NG
17 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00%
2, 000. 00 2, 000. 00
TRAFFI C
18 CEMENT CONC. BARRI ER CURB AND GUTTER
5. 0000 w 100. 0000 30. 0000 -70.00%
500. 00 150. 00 -350
19 REPAI R | MPACT ATTENUATOR
EST. 0. 00%
5, 000. 00 5, 000. 00
20 TRUCK MOUNTED | MPACT ATTENUATOR
3. 0000 EACH 2, 000. 0000 10, 000. 0000 400. 00%
6, 000. 00 30, 000. 00 24, 000



DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 30/ 2000

* % * B| D CHECK REPORT * * = TIMVE: 13: 14
PS&E JOB NO: 00A002 REVI SION NO : 1 BI DS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGON NO : 1 AWARDED ON : Jun 23 2000
VERSI ON NO : 3 WORK ORDER# : 0L3704
W CSR 167 e 4TH BIDDER -------
TITLE : SR 167 LAKESI DE | NDUSTRI ES
| -405 VIC TO SR 900 COUPLET 6505 226TH PL SE
00A002 98029- 8904
PROJECT . NH 0167(029) | SSAQUAH WA 980277016
COUNTY(S) : KI NG CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
400. 0000 HR 35. 0000 40. 0000 14.29%
14, 000. 00 16, 000. 00 2,000
22 PAINT STRI PE
4910. 0000 w 0. 2500 0. 7500 200. 00%
1,227.50 3, 682.50 2,455
23 PAINT EXI STI NG TRAFFI C CURB
1915. 0000 w 15. 0000 3. 0000 -80.00%
28, 725. 00 5, 745. 00 -22,980
24 PLASTI C DRAI NAGE MARKI NG
92. 0000 EACH 10. 0000 9. 0000 -10. 00%
920. 00 828. 00 -92
25 PLASTI C GORE STRI PE
1650. 0000 w 20. 0000 2.9500 -85.25%
33, 000. 00 4,867.50 - 28,133
26 PAI NTED DROP LANE STRI PE
580. 0000 w 0. 3500 0. 4000 14.29%
203. 00 232.00 29
27 PLASTI C CROSSWALK STRI PE
158. 0000 e 20. 0000 18. 0000 -10. 00%
3, 160. 00 2, 844.00 -316
28 PLASTIC STOP BAR
84. 0000 w 12. 0000 7.0000 -41.67%
1, 008. 00 588. 00 -420
29 PLASTI C TRAFFI C ARROW
61. 0000 EACH 40. 0000 40. 0000 0. 00%
2, 440. 00 2, 440. 00 0
30 PLASTI C TRAFFI C LETTER
140. 0000 EACH 30. 0000 25. 0000 -16.67%
4, 200. 00 3, 500. 00 -700

31 PLASTI C PREFERENTI AL LANE SYMBOL TYPE 1
3. 0000 EACH 100. 0000 65. 0000 -35.00%
300. 00 195. 00 - 105



DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 30/ 2000

* % * B| D CHECK REPORT * * = TIMVE: 13: 14
PS&E JOB NO: 00A002 REVI SION NO : 1 BI DS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGON NO : 1 AWARDED ON : Jun 23 2000
VERSI ON NO : 3 WORK ORDER# : 0L3704
W CSR 167 e 4TH BIDDER -------
TITLE : SR 167 LAKESI DE | NDUSTRI ES
| -405 VIC TO SR 900 COUPLET 6505 226TH PL SE
00A002 98029- 8904
PROJECT . NH 0167(029) | SSAQUAH WA 980277016
COUNTY(S) : KI NG CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 PLASTI C PREFERENTI AL LANE SYMBOL TYPE 2
3. 0000 EACH 75. 0000 65. 0000 -13.33%
225. 00 195. 00 -30
33 RAI SED PAVEMENT MARKER TYPE 1
62. 0000 HUND 160. 0000 155. 0000 -3.13%
9, 920. 00 9, 610. 00 -310
34 RAI SED PAVEMENT MARKER TYPE 2
18. 3000 HUND 300. 0000 285. 0000 -5.00%
5, 490. 00 5, 215. 50 -275
35 TEMPORARY PAVEMENT MARKI NG
13600. 0000 w 2.0000 0. 0500 -97.50%
27, 200. 00 680. 00 - 26,520
36 PERMANENT SI GNI NG
L.S. 87.50%
4, 000. 00 7,500. 00 3, 500
37 SI GN COVERI NG
34. 0000 e 30. 0000 10. 0000 -66.67%
1, 020. 00 340. 00 - 680
38 LOOP REPLACEMENT TYPE Rl
1. 0000 EACH 380. 0000 490. 0000 28.95%
380. 00 490. 00 110
39 LOOP REPLACEMENT TYPE R2
15. 0000 EACH 760. 0000 880. 0000 15.79%
11, 400. 00 13, 200. 00 1, 800
40 LOOP REPLACEMENT TYPE R3
18. 0000 EACH 1, 140. 0000 1, 380. 0000 21.05%
20, 520. 00 24, 840. 00 4,320
41 FORCE ACCOUNT LOOP TESTI NG
EST. 0. 00%
12, 000. 00 12, 000. 00

42 SEQUENTI AL ARROW SI GN
1700. 0000 HR 7.0000 5. 0000 -28.57%
11, 900. 00 8, 500. 00 -3,400



DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 30/ 2000

* % * B| D CHECK REPORT * * = TIMVE: 13: 14
PS&E JOB NO: 00A002 REVI SION NO : 1 BI DS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGON NO : 1 AWARDED ON : Jun 23 2000
VERSI ON NO : 3 WORK ORDER# : 0L3704
W CSR 167 e 4TH BIDDER -------
TITLE : SR 167 LAKESI DE | NDUSTRI ES
| -405 VIC TO SR 900 COUPLET 6505 226TH PL SE
00A002 98029- 8904
PROJECT . NH 0167(029) | SSAQUAH WA 980277016
COUNTY(S) : KI NG CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -80.34%
76, 300. 00 15, 000. 00 -61, 300
44 TRAFFI C CONTROL LABOR
2500. 0000 HR 30. 0000 32.0000 6.67%
75, 000. 00 80, 000. 00 5, 000
45 TRAFFI C CONTROL VEHI CLE
90. 0000 DAY 75. 0000 150. 0000 100. 00%
6, 750. 00 13, 500. 00 6, 750
46 TRAFFI C CONTROL SUPERVI SOR
900. 0000 HR 35. 0000 35. 0000 0. 00%
31, 500. 00 31, 500. 00 0
47 CONSTRUCTI ON SI GNS CLASS A
78.5900 e 160. 0000 150. 0000 -6.25%
12, 574. 40 11, 788. 50 -786
OTHER | TEMS
48 CEMENT CONC. S| DEWALK
6. 0000 e 125. 0000 85. 0000 -32.00%
750. 00 510. 00 -240
49 FORCE ACCOUNT REPLACE CEMENT CONC. CURB
EST. 0. 00%
1, 000. 00 1, 000. 00
50 FORCE ACCOUNT REPLACE CATCH BASI N
EST. 0. 00%
5, 000. 00 5, 000. 00
51 FORCE ACCOUNT ADJUST DRAI NAGE, VALVES, AND MONUMENTS
EST. 0. 00%
3, 900. 00 3, 900. 00
52  TEMP. DRAI NAGE STRUCTURE COVER
72.0000 EACH 15. 0000 200.0000 1,233.33%
1, 080. 00 14, 400. 00 13, 320
53 TRAI NI NG
600. 0000 HR 3. 0000 2.5000 -16.67%

1, 800. 00 1, 500. 00 - 300



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 30/ 2000

* % * B| D CHECK REPORT * * = TIMVE: 13: 14
PS&E JOB NO: 00A002 REVI SION NO : 1 BI DS OPENED ON : Jun 21 2000
CONTRACT NO: 005897 REGON NO : 1 AWARDED ON : Jun 23 2000
VERSI ON NO : 3 WORK ORDER# : 0L3704
W CSR 167 e 4TH BIDDER -------
TITLE : SR 167 LAKESI DE | NDUSTRI ES
| -405 VIC TO SR 900 COUPLET 6505 226TH PL SE
00A002 98029- 8904
PROJECT . NH 0167(029) | SSAQUAH WA 980277016
COUNTY(S) : KI NG CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
54 ROADSI DE CLEANUP
EST. 0. 00%
1, 000. 00 1, 000. 00
55 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00%
5, 000. 00 5, 000. 00
56 M NOR CHANGE
CALC 0. 00%
-1.00 -1.00
57 SPILL PREVENTI ON PLAN
L.S. 550. 00 %
1, 000. 00 6, 500. 00 5, 500

CONTRACT TOTAL $962, 405. 15 $961, 330. 55 -0.11%



